

Enterprise Portal (Frontend, Backend, CI/CD, and Private Cloud Infrastructure)

1. Platform Architecture, AI & Cloud Highlights

Our solution is designed to attract and secure enterprise approval by combining state-of-the-art Agentic AI with robust, highly scalable infrastructure. Select a category below to explore the core pillars:



AI & Intelligence



Platform & Architecture



Cloud & Infrastructure



AI & Intelligence Highlights



3-Agent Cooperative Network

Implements a collaborative Agentic AI framework utilizing three synchronized agents:

- **Extractor Agent:** Coordinates layout reading and extracts structural metadata.
- **Evaluator Agent:** Validates schemas and maps coordinates.
- **Validator Agent:** Runs advanced mathematical verification rules.



Built-in Anomaly Detectors

Any anomalies within an invoice are detected and alerts are generated dynamically during the initial loading of the PDF, flagging math errors or vendor mismatches immediately.




Feedback Training Module

Includes a dedicated UI Trainer canvas to override extraction fields and save custom templates, enhancing the anomaly detection system's accuracy over time.

2. Interactive UI Console Explorer (All 5 Tabs)

Select a tab below to preview the UI layout, matching POC elements, and placeholders scoped for future integration.



Tab 1: Dashboard Panel

High-level financial summaries, metrics, and data connectors status widgets at a glance.

✔ MVP Scope (POC Match)

- Total spend tracking cards and transactional status counters.
- Global filters bar (date range selectors and vendor multi-select dropdowns).
- Trend chart graphs rendering aggregated metrics over time.

⚠ Future Development Placeholders

- **Live ERP Sync:** Active side-panel integrations showing connection status toggles for Salesforce, SAP, and QuickBooks (6–8 month roadmap).
- Direct PDF ledger data export to ERP endpoints.

3. Project Financial Estimates & Timelines

Phase 1: Core MVP Development Roadmap (4 Months)

Develop the core items in detail as demonstrated in the POC. This establishes the secure multi-tenant isolation, local embedding search engines, non-blocking ingestion queues, and manual auditor alerts reconciliation.

Roadmap Component	Timeline / Billing Rate	Cost (INR)
Monthly MVP Development Fee	₹2,00,000 (2 Lakh) / Month for 4 Months	₹8,00,000 (8 LAKH)
CI/CD Pipelines & Cloud Environment Setup	One-time configuration fee (Dev/UAT/Prod isolation)	₹2,00,000 (2 LAKH)
Total Phase 1 Budget	4 Months Duration	₹10,00,000 (10 LAKHS)

Phase 2: Full Integration Roadmap (Additional 2-3 Months)

Fully develop, test, and productionize all advanced placeholder features (e.g., live bidirectional ERP connectors for Salesforce/SAP, system settings consoles,

and automated template coordinate learning overrides).

Roadmap Component	Timeline / Billing Rate	Cost (INR)
Monthly Development & Integration Fee	₹2,00,000 (2 Lakh) / Month for 2 to 3 Months	₹4,00,000 – ₹6,00,000
Total Phase 2 Budget	2 to 3 Months Duration	₹4,00,000 – ₹6,00,000

Azure Cloud Operating Costs (Per Environment)

Cloud infrastructure scales with invoice ingestion volume, calculated at approximately **₹5 INR per invoice processed**.

Target Environment	Deployment & Scaling Details	Estimated Monthly Cost (INR)
Production (Prod) Environment	High Availability, zone-redundant database, Redis cache broker, ChromaDB search nodes, and ACA container hosting.	₹30,000 – ₹55,000
UAT & Dev Environment	Lower-tier staging sandbox for QA and testing. <i>*Note: Dev environment is optional and can be omitted to save operational costs.</i>	₹15,000 – ₹20,000